

**Municipal Corporation Yamuna Nagar-Jagadhri**  
**Tender Notice/Community Participation**  
**Notice Inviting Single percentage rate online tenders**

On behalf of Commissioner Municipal Corporation Yamuna nagar-Jagadhri online E-tenders on <http://www.etenders.hry.nic.in> are hereby invited from the eligible contractors/firms enlisted with CPWD, MES, Railways & other Central Govt. or State Govt./State Govt. Undertakings/Organisations for the works as mentioned below:-

Any resident of M.C.Ynr-Jgd who has stake in any of these work and wishes to be a member of the Citizen supervisory Committee to be set up by the M.C.Ynr-Jgd for Supervision of the execution of works on the ground, may submit their willingness giving name, address, accedemic qualification professional experience and contact phone number to the undersigned by 26.10.2015

Sr.No	Tender ID	Name of work	Estimated cost (in Lacs)	Bid Docoument cost	EMD in Rs.		Document download &		Tender opening date	Time Limit
					Contractors	Society	Start date	Close date		
1	EE/MC/YNR/SCBAS TI/15/01	Street and drain From Ram Nath To Amar Nath Near Ravidass Mandir in Govind Pura ward no. 7	537000	1000	10740	5370	19.10.2015	26.10.2015	29.10.2015	3 Months
2	EE/MC/YNR/SCBAS TI/15/02	Construction of Boundry wall of Community Centre in Govind Puri in w.no 7	399000	500	7980	3990	19.10.2015	26.10.2015	29.10.2015	3 Months
3	EE/MC/YNR/SCBAS TI/15/03	Const. of drain from h/o Jeeto upto main Chunna Bhatti road at ward no.10	179000	500	3580	1790	19.10.2015	26.10.2015	29.10.2015	3 Months
4	EE/MC/YNR/SCBAS TI/15/04	Const.of CCstreet and drain from h/o Neeraj Kalia to Bhushan near Balmiki Mandir in Chunna Bhatti ward no .10	744000	1000	14880	7440	19.10.2015	26.10.2015	29.10.2015	3 Months
5	EE/MC/YNR/SCBAS TI/15/05	Const. of drain from h/o Mangal to h/o Bablu at Chunna Bhatti road Balmiki Bast ward no.10	93000	500	1860	930	19.10.2015	26.10.2015	29.10.2015	3 Months
6	EE/MC/YNR/SCBAS TI/15/06	Const. of CC street from h/o Jagdish to h/o satish at ward no.10	666000	1000	13320	6660	19.10.2015	26.10.2015	29.10.2015	3 Months
7	EE/MC/YNR/SCBAS TI/15/07	Const. of Street and dain Harijan Basti in Munda Majra in ward no. 11	1000000	1000	20000	10000	19.10.2015	26.10.2015	29.10.2015	3 Months
8	EE/MC/YNR/SCBAS TI/15/08	Const. of Street and dain Harijan Basti Patal puri in Mahadev Colony ward no. 11	900000	1000	18000	9000	19.10.2015	26.10.2015	29.10.2015	3 Months
9	EE/MC/YNR/SCBAS TI/15/09	Const. of Street in Harijan Basti in Darba in ward no. 11	600000	1000	12000	6000	19.10.2015	26.10.2015	29.10.2015	3 Months
10	EE/MC/YNR/SCBAS TI/15/10	Const. of Street in Harijan Basti in Gadholi wardn o. 11	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
11	EE/MC/YNR/SCBAS TI/15/11	Const. of CC street near Naresh Balmiki and Dimpi ward no. 11	778000	1000	15560	7780	19.10.2015	26.10.2015	29.10.2015	3 Months
12	EE/MC/YNR/SCBAS TI/15/12	Const. of street from h/o Surinder to Mehma Singh, h/o Mohan lal to plot of Arjun, from h/o Mange Ram to h/o Singh ram Balmiki, h/o Supla to genda ram in villag Tejli ward no. 11	1970000	1000	39400	19700	19.10.2015	26.10.2015	29.10.2015	3 Months
13	EE/MC/YNR/SCBAS TI/15/13	Const of Street and drain in Harijan Basti in Gadoli ka Majra in ward no. 11	700000	1000	14000	7000	19.10.2015	26.10.2015	29.10.2015	3 Months
14	EE/MC/YNR/SCBAS TI/15/14	Const. Of Street and drain and clvert in Balmiki Basti Village Pansra in pansra ward no. 12	446000	500	8920	4460	19.10.2015	26.10.2015	29.10.2015	3 Months
15	EE/MC/YNR/SCBAS TI/15/15	Const. of CC street near Temple in Badi Majra ward no. 12	808000	1000	16160	8080	19.10.2015	26.10.2015	29.10.2015	3 Months
16	EE/MC/YNR/SCBAS TI/15/16	const. of Street and drain in Balmiki Basti in hamida ward no. 13	1917000	1000	38340	19170	19.10.2015	26.10.2015	29.10.2015	3 Months
17	EE/MC/YNR/SCBAS TI/15/17	Const of Street and drain in Harijan Basti near Balmiki Basti in Patel nagar ward no. 14	836000	1000	16720	8360	19.10.2015	26.10.2015	29.10.2015	3 Months
18	EE/MC/YNR/SCBAS TI/15/18	Const of Street and drain in Atma puri in atmapuri ward no. 14	1265000	1000	25300	12650	19.10.2015	26.10.2015	29.10.2015	3 Months
19	EE/MC/YNR/SCBAS TI/15/19	Construction of Drain Type II in W.No. 15 Lajpat Nagar Punj Cloth House to Bus Stand Road.	561000	1000	11220	5610	19.10.2015	26.10.2015	29.10.2015	3 Months
20	EE/MC/YNR/SCBAS TI/15/20	Const of street and drain from Gurudawara to NH73 near over bridge via Ravi dass mandir majari chowk chandanpur ward no 15 Kuldeep Nagar	1481000	1000	29620	14810	19.10.2015	26.10.2015	29.10.2015	3 Months
21	EE/MC/YNR/SCBAS TI/15/21	Const. of Street & Drain from shop of Ashok Karyana Store in front of Janta Shiv Mandir Dharamshala to h/o Jadoo Parshad, Rajdav in Lajpat Nagar w.no.15	230000	500	4600	2300	19.10.2015	26.10.2015	29.10.2015	3 Months
22	EE/MC/YNR/SCBAS TI/15/22	Construction of paver Block Street and Drain Type 2 from h/o of shanti Devi to h/o of Binti lal via sun risi school in Shiv Nagar ward no 17	1306000	1000	26120	13060	19.10.2015	26.10.2015	29.10.2015	3 Months

23	EE/MC/YNR/SCBAS TI/15/23	Const. Of Drain & Street & Raising of Street in Mandebar Majri W. NO 18 Jeet Rana to Subash, Rameshwar to Guru Ravi Dass Mandir ,Rajindar Wali Gali to Mintu , Narata Ram to, Jeet Ram , Amarjeet Wali Gali , Pawan to Guru Ravi Dass Mandir.	828000	1000	16560	8280	19.10.2015	26.10.2015	29.10.2015	3 Months
24	EE/MC/YNR/SCBAS TI/15/24	Construction of paver Block Street and Drain Type 1 from H/o Shree Niwas to Ram Kumar Balmiki & Sushil Balmiki in Veena Nagar W.No.17.	463000	500	9260	4630	19.10.2015	26.10.2015	29.10.2015	3 Months
25	EE/MC/YNR/SCBAS TI/15/25	Const. of C.C. Street & Nala from Dr. Ambedkar Murti to H/o Chander Pal in Sasauli Majri W.No.19.phase 2	1191000	1000	23820	11910	19.10.2015	26.10.2015	29.10.2015	3 Months
26	EE/MC/YNR/SCBAS TI/15/26	Construction of paver Block Street from h/o Ruplal to h/o Mr. Rakesh, from h/o Pardeep, to h/o Rakesh, h/o Mangal Singh, to h/o Jai Chand, from h/o Ramesh, to h/o Rajesh in saoli majri ward no 19.	610000	1000	12200	6100	19.10.2015	26.10.2015	29.10.2015	3 Months
27	EE/MC/YNR/SCBAS TI/15/27	Const. of interlocking paver block street from h/o Asra to h/o Galib, main Road to Alam shop in Kansapur W.no 20	142000	500	2840	1420	19.10.2015	26.10.2015	29.10.2015	3 Months
28	EE/MC/YNR/SCBAS TI/15/28	Completion of Balmiki Choupal at Chunna Bhatti in ward no. 10	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
29	EE/MC/YNR/SCBAS TI/15/29	Const. Of Community Center in Indra Awasi Colony in ward no. 11	1000000	1000	20000	10000	19.10.2015	26.10.2015	29.10.2015	3 Months
30	EE/MC/YNR/SCBAS TI/15/30	Const. Of Community Center in mundha majra ward no. 11	1000000	1000	20000	10000	19.10.2015	26.10.2015	29.10.2015	3 Months
31	EE/MC/YNR/SCBAS TI/15/31	Const. of Community Center in Hamida ward no. 13	2500000	1000	50000	25000	19.10.2015	26.10.2015	29.10.2015	3 Months
32	EE/MC/YNR/SCBAS TI/15/32	Const. of Community Center in Jammu Colony ward no. 14	2500000	1000	50000	25000	19.10.2015	26.10.2015	29.10.2015	3 Months
33	EE/MC/YNR/SCBAS TI/15/33	Const. of Toilet, Hall in Ravidas Community Centre in W.No.15.in Kuldeep Nagar	1527000	1000	30540	15270	19.10.2015	26.10.2015	29.10.2015	3 Months
34	EE/MC/YNR/SCBAS TI/15/34	Const. of Ravidas Community Centre in Vill. Jorian W.No.17.	2381000	1000	47620	23810	19.10.2015	26.10.2015	29.10.2015	3 Months
35	EE/MC/YNR/SCBAS TI/15/35	Const. of Boundary Wall, Toilet, Paver block etc. in Balmiki Chopal in Kheri Rangran in W.No.20.	162000	500	3240	1620	19.10.2015	26.10.2015	29.10.2015	3 Months
36	EE/MC/YNR/SCBAS TI/15/36	Const. of Boundary Wall & Ravidas Community Centre in Vill. Kansali W.No.20	1363000	1000	27260	13630	19.10.2015	26.10.2015	29.10.2015	3 Months
37	EE/MC/YNR/SCBAS TI/15/37	Const. of Balmiki Community Centre in Vill. Aurangabad W.No. 18	1330000	1000	26600	13300	19.10.2015	26.10.2015	29.10.2015	3 Months
38	EE/MC/YNR/SCBAS TI/15/38	Development of Shamshan Ghat in Hamida in ward no. 13	1655000	1000	33100	16550	19.10.2015	26.10.2015	29.10.2015	3 Months
39	EE/MC/YNR/SCBAS TI/15/39	Const. Of Ravidass Community Center in Peer Majri ward no. 18	2500000	1000	50000	25000	19.10.2015	26.10.2015	29.10.2015	3 Months
40	EE/MC/YNR/SCBAS TI/15/40	Const. Of Ravidass Community Center in Vill. Mandebar ward no. 18	2381000	1000	47620	23810	19.10.2015	26.10.2015	29.10.2015	3 Months
41	EE/MC/YNR/OCT/1 5/41	Const. Of wall along with Nala of both side and const. Of CC. Near Yamuna River or Back side of Jinal Park near Balmiki Mandir at ward no. 10	572000	1000	11440	5720	19.10.2015	26.10.2015	29.10.2015	3 Months
42	EE/MC/YNR/SEP 15/05	Const. of drain type 1 in street near H/o Gurdev singh to H/o Darshan singh and H/o Raj kumar Haryana dairy wali gali adarsh nagar camp w.no 17	356000	500	7120	3560	19.10.2015	26.10.2015	29.10.2015	3 Months
43	EE/MC/YNR/SEP 15/06	Const. of Draion Type II in Nealu Wealding to Gupta Genaeral store Adarsh nagar camp w.no 17	748000	1000	14960	7480	19.10.2015	26.10.2015	29.10.2015	3 Months
44	EE/MC/YNR/SEP 15/07	Const. of Street with Interlocking paver block with 80 mm thick from h/o Harjit Singh to h/o Gurnam Singh via h/o Darshan Singh Adarsh Nagar Camp ward no. 17	188000	500	3760	1880	19.10.2015	26.10.2015	29.10.2015	3 Months
45	EE/MC/YNR/SEP 15/08	Const. of Side drain and CC street in Atma Puri ward no. 14	303000	500	6060	3030	19.10.2015	26.10.2015	29.10.2015	3 Months
46	EE/MC/YNR/SEP 15/12	Const. of street and drain in Azad Nagar from h/o Dr. Katoch to h/o Anokha lal via h/o Hansraj at Gali No-6 & h/o Roshan Lal to Yesh Pal at Gali no. 7 in ward no. -10	1756000	1000	35120	17560	19.10.2015	26.10.2015	29.10.2015	3 Months
47	EE/MC/YNR/SEP 15/18	Const. of Street and drain from h/o Shri Ram and Talib Hussain to h/o Haji Sakeel in ward no. 15	23000	500	460	230	19.10.2015	26.10.2015	29.10.2015	3 Months
48	EE/MC/YNR/SEP 15/19	Const. of Street and drain from h/o Kurban Ali to h/o Yaseen in Chandpur ward no. 15	288000	500	5760	2880	19.10.2015	26.10.2015	29.10.2015	3 Months
49	EE/MC/YNR/SEP 15/20	Const. of Street & drain from H/o Chhaju Ram to Jeet Ram Ghari Gujran W.N. 14	284000	500	5680	2840	19.10.2015	26.10.2015	29.10.2015	3 Months

50	EE/MC/YNR/SEP 15/21	Const. of street and drain from h/o Shiv Shankar Yadav to h/o Sanjay Verma near Peer in Gandhi Nagar ward no. 16	308000	500	6160	3080	19.10.2015	26.10.2015	29.10.2015	3 Months
51	EE/MC/YNR/SEP 15/25	Const. of Street & drain from Shop of Sandeep Jeweller to Durga Mandir Gandhi Nagar W.N. 16	220000	500	4400	2200	19.10.2015	26.10.2015	29.10.2015	3 Months
52	EE/MC/YNR/SEP 15/27	Const. of drain type-I & II from Shiv Mandir Building (Divya Hydraulics) to h/o Surinder Sharma and Aanganwadi ward No. 15	57000	500	1140	570	19.10.2015	26.10.2015	29.10.2015	3 Months
53	EE/MC/YNR/SEP 15/30	Const. of street & drain from H/o Vakeel to H/o Arish Khan & Dilshad Khadda Colony W.N. 13	237000	500	4740	2370	19.10.2015	26.10.2015	29.10.2015	3 Months
54	EE/MC/YNR/SEP 15/33	Restoration of street and Const. of drain from H/o Jaideep Saini to H/o Kala Pandit Tubewell Wali Gali Khadda Colony W.N. 13	105000	500	2100	1050	19.10.2015	26.10.2015	29.10.2015	3 Months
55	EE/MC/YNR/SEP 15/34	Const. of drain from H/o Mahfooz Tampuwala to Achhe Lal Khadda Colony W.N. 13	86000	500	1720	860	19.10.2015	26.10.2015	29.10.2015	3 Months
56	EE/MC/YNR/SEP 15/45	Const. of drain in front of H/o Dharam Chand Preet Nagar W.N. 16	43000	500	860	430	19.10.2015	26.10.2015	29.10.2015	3 Months
57	EE/MC/YNR/SEP 15/46	Const. of drain type 1 in rajnit colony From Rajesh Alla Chakki General to H/o Sukha mistry and H/o Sanjay nai to Human mandir w.no 17	245000	500	4900	2450	19.10.2015	26.10.2015	29.10.2015	3 Months
58	EE/MC/YNR/SEP 15/47	Const. of drain type II H/o Agya Pal to ramesh X-M.C. and H/o Hira Lal to H/o Malhotra in Ranjit Colony w.no 17	271000	500	5420	2710	19.10.2015	26.10.2015	29.10.2015	3 Months
59	EE/MC/JGD/AUG/ 15/06	Repair of CC road, Interlocking paver block and drains I & II and Culvert/screening Chamber in various places in ward No. 06	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
60	EE/MC/YNR/AUG/ 15/08	Repair of CC road, Interlocking paver block and drains I & II and Culvert/screening Chamber in various places in ward No. 08	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
61	EE/MC/YNR/AUG/ 15/09	Repair of CC road, Interlocking paver block and drains I & II and Culvert/screening Chamber in various places in ward No. 09	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
62	EE/MC/YNR/AUG/ 15/12	Repair of CC road, Interlocking paver block and drains I & II and Culvert/screening Chamber in various places in ward No. 12	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
63	EE/MC/YNR/AUG/ 15/20	Repair of CC road, Interlocking paver block and drains I & II and Culvert/screening Chamber in various places in ward No. 20	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
64	EE/MC/YNR/ MARCH/041	Repair of slabs & drain in hamida ward no. 13	212000	500	4240	2120	19.10.2015	26.10.2015	29.10.2015	3 Months
65	EE/MC/YNR/ MARCH/092	Const. of street and drain from h/o Randhir to h/o Hari Chand in village Kansli	20000	500	400	200	19.10.2015	26.10.2015	29.10.2015	3 Months
66	EE/MC/YNR/ 5SEP/119	Construction of nalha/drain in Phoosgarh ka majra(S.C. Basti)	155000	500	3100	1550	19.10.2015	26.10.2015	29.10.2015	3 Months
67	EE/MC/YNR/JU L/164	Const. Of boundary wall of sc chaupal in jampur, ynr.	100000	500	2000	1000	19.10.2015	26.10.2015	29.10.2015	3 Months
68	EE/MC/YNR/JU L/181	Const. of street from shop of Shri ram ji lal to h/o rishi pal in W. No. 18	40000	500	800	400	19.10.2015	26.10.2015	29.10.2015	3 Months
69	EE/MC/YNR/JU L/160	Const of street and drain from H/o Sohan Lal to h/o Mohan Lal in village Badimajara	64000	500	1280	640	19.10.2015	26.10.2015	29.10.2015	3 Months
70	EE/MC/JAN/01	P/F New Iron Grills on central verge recently closed road cut opening and repair of existing iron grills along with panting including panting of curb, channel from fountain chowk to Aggresen chowk Railway road ynr	390000	500	7800	3900	19.10.2015	26.10.2015	29.10.2015	3 Months

71	EE/MC/YNR/20 FEB/DP/33	Completion of Balmiki Dharmashala in Hari Nagar.	200000	500	4000	2000	19.10.2015	26.10.2015	29.10.2015	3 Months
72	EE/MC/YNR/20 FEB/DP/13	Beautification of Kamla Nagar Park in Kamla Nagar Ynr	150000	500	3000	1500	19.10.2015	26.10.2015	29.10.2015	3 Months
73	EE/MC/YNR/20 FEB/DP/18	Const. of Boundary wall & Shed of Shamshan Ghat in Daulatpur ward no 12	300000	500	6000	3000	19.10.2015	26.10.2015	29.10.2015	3 Months
74	EE/MC/YNR/20 FEB/DP/19	Const. of drain type-II along Firmi village Raipur Near Madarsa ward no 12	300000	500	6000	3000	19.10.2015	26.10.2015	29.10.2015	3 Months
75	EE/MC/YNR/20 FEB/DP/20	Const. of drain main Market to vishavkarma chowk ward no. 14	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
76	EE/MC/YNR/20 FEB/DP/26	Beautification of Jaswant Colony park Ynr ward no 15	200000	500	4000	2000	19.10.2015	26.10.2015	29.10.2015	3 Months
77	EE/MC/YNR/20 FEB/DP/30	Const. of Completion of Community Center in Jampur W.No.18	500000	500	10000	5000	19.10.2015	26.10.2015	29.10.2015	3 Months
78	EE/MC/YNR/ MARCH/075	Estimate for P/F 45 nos new street light points and laying of street light line in village Farakpur main road from Railway xing to village Mandebbar ward no. 18	371000	500	7420	3710	19.10.2015	26.10.2015	29.10.2015	3 Months

54041000

Note:- The term and condition are also available on <http://www.etenders.hry.nic.in>

Executive Engineer,  
Municipal Corporation,  
Yamuna Nagar-Jagadhri.  
(01732-237841)

Endst. No.:-

Dated :-

Copy of the above is forwarded to the followings for information and wide publicity:-

- Deputy Commissioner, Yamuna Nagar.
- Joint Commissioner Municipal Corporation Yamuna Nagar Zone.
- Joint Commissioner Municipal Corporation Jagadhri Zone.
- Additional Deputy Commissioner, Yamuna Nagar.
- Executive Engineer, Panchayati Raj, Yamuna Nagar.
- Executive Engineer, P.W.D.(B&R) Yamuna Nagar
- Executive Engineer, Public Health Engineering Deptt. Division No.1, Yamuna Nagar.
- Executive Engineer, Public Health Engineering Deptt. Division No. 2, Yamuna Nagar.
- Executive Engineer, H.S.A.M.B. Yamuna Nagar.
- Registrar, Co-op. Societies, Yamuna Nagar.
- The Yamuna Nagar Distt. Co-operative Labour & Construction Fed, Ltd, 877A, Harbans Pura Back side Sapra Ex-M.C. Ynr.
- Notice Boards, Municipal Corporation, Yamuna Nagar-Jagadhri for information

Executive Engineer,  
Municipal Corporation,  
Yamuna Nagar-Jagadhri.  
(01732-237841)